

**ELI TERRY ELEMENTARY SCHOOL  
GILBANE JOB NO. J07897.000  
STATE PROJECT NO. 132-0088N**

**Bid Packages:**

- 06A Millwork
- 09A Drywall
- 09D Carpet
- 09E Painting
- 21A Fire Protection
- 31A Sitework & Paving
- 32A Site Concrete
- 32B Landscaping

**NOTE: TO DOWNLOAD THE ENTIRE SUPPLEMENT, INCLUDING ATTACHMENTS GO TO <https://dn.gilbaneco.com/?linkid=KZi4zr6VWWVgVDgIQgpFk7UT2sBSciTB0obODS6ncAGbVD1eLVhZvA>**

The following items are hereby made part of the bid documents for the Eli Terry Elementary School Project in South Windsor, CT:

1. The bid date and time has changed for **ONLY** the following bid packages:

<b>Bid Package</b>	<b>Revised Due Date &amp; Time</b>
09E Painting	Thursday February 28 <sup>th</sup> , 2019 @ 10:00AM
31A Sitework & Paving	Thursday February 28 <sup>th</sup> , 2019 @ 10:00AM
32A Site Concrete	Thursday February 28 <sup>th</sup> , 2019 @ 10:00AM
32B Landscaping	Thursday February 28 <sup>th</sup> , 2019 @ 10:00AM

Sealed bids must be delivered to the location stipulated on the bid form before or by the close of the bid period. Late bids will be rejected and returned unopened.

- a. The bid date and time remains **unchanged** for the balance of the bid packages.
2. Reference Project Manual, 00 42 26-Ex.A Proposal Form – Exhibit A has been re-issued.

**Specific Scope of Work**

1. BP 06A – Millwork
  - a. Millwork is to be provided with field applied backsplashes as detailed on the contract documents in lieu integral backsplashes as referenced in specification section 064023.
2. BP 09A – Drywall
  - a. Include all costs associated with providing the extruded aluminum trims (Fry Reglet WCTB125-217 & WCTOSC) associated with WP-1 Wall Protection as specified in 102623 2.1C. The wall protection shall be by others.
3. BP 09E – Painting
  - a. **EXCLUDE** all costs associated with providing the extruded aluminum trims (Fry Reglet WCTB125-217 & WCTOSC) associated with WP-1 Wall Protection as specified in 102623 2.1C. The wall protection shall be installed by this bid package.
4. BP 21A – Fire Protection
  - a. This school shall NOT be considered an emergency shelter for the purposes of this bid.
5. BP 31A – Sitework & Paving / BP 32A – Site Concrete

- a. BP 32A shall provide the cast in place curb around the playground.
6. BP 32B – Landscaping
- a. Delete Existing Specific Scope item 9 and replace with the following;
    - i. The existing topsoil will be stockpiled onsite by BP31A for exclusive use of BP 32B. BP 32B shall include all costs to screen, test and amend existing topsoil per specification. BP32B shall include all costs to bring in borrow topsoil in accordance with specification or remove excess topsoil as needed.
  - b. Ballfields are intended to be grass only.
  - c. Commemorative Pavers:
    - i. Standard color selection (red family) and with standard finish.
    - ii. Provide pavers meeting the minimum material and physical properties set forth in ASTM C 936, Standard Specification for Interlocking Concrete Paving Units. Efflorescence is not a cause for rejection.
      - 1. Average compressive strength 8000 psi (55MPa) with no individual unit under 7,200 psi (50 MPa).
      - 2. Average absorption of 5% with no unit greater than 7% when tested according to ASTM C 140.
      - 3. Resistance to 50 freeze-thaw cycles, when tested according to ASTM C1645, with no breakage greater than 1.0% loss in dry weight of any individual unit. Conduct this test method not more than 12 months prior to delivery of units.
      - 4. Accept only pigments in concrete pavers conforming to ASTM C 979. Note: ACI Report No. 212.3R provides guidance on the use of pigments.
      - 5. Maximum allowable breakage of product is 5%.
    - iii. Acceptable manufacturers include:
      - 1. Belgard (Hollandstone); [www.belgard.com](http://www.belgard.com)
      - 2. Unilock (Hollandstone) ; <https://commercial/unilock.com>
      - 3. Nicolock Paving Stones (Hollandstone); [www.nicolock.com](http://www.nicolock.com)
      - 4. Hanover Architectural Products (Traditional Prest Brick); <https://hanoverpavers.com>

---

Sincerely,  
GILBANE BUILDING COMPANY



Stephanie Greenman  
Preconstruction Manager

Cc: Project Team  
File

-----End of Supplement 4 -----

**Proposal Form - Exhibit A**



Revision 4

Bid Package Name & No.	Pre-bid Conference Date	Pre-bid Conference Time	Deadline for Questions	Proposal Due Date	Proposal Due Time
02A - Demolition and Abatement	2/14/2019	11:00AM	2/18/2019	2/26/2019	8:00AM
03A - Concrete and Reinforcing	2/14/2019	11:00AM	2/18/2019	2/26/2019	8:00AM
04A - Masonry	2/14/2019	11:00AM	2/18/2019	3/5/2019	9:00AM
05A - Structural Steel & Misc. Metals	2/14/2019	11:00AM	2/18/2019	3/5/2019	9:00AM
06A - Millwork	2/14/2019	11:00AM	2/18/2019	3/5/2019	9:00AM
07A - Roofing	2/14/2019	11:00AM	2/18/2019	3/5/2019	1:00PM
08A - Doors/Frames/Hardware	2/14/2019	11:00AM	2/18/2019	2/26/2019	1:00PM
08B - Glass & Glazing	2/14/2019	11:00AM	2/18/2019	3/5/2019	9:00AM
09A - Framing and Drywall	2/14/2019	11:00AM	2/18/2019	3/5/2019	1:00PM
09B - Acoustical Ceilings - Set Aside SBE	2/14/2019	11:00AM	2/18/2019	3/5/2019	1:00PM
09C - Ceramic Tile	2/14/2019	11:00AM	2/18/2019	3/5/2019	1:00PM
09D - Carpet - Set Aside SBE	2/14/2019	11:00AM	2/18/2019	3/5/2019	1:00PM
<b>09E - Painting - Set Aside SBE</b>	2/14/2019	11:00AM	2/18/2019	<b>2/28/2019</b>	<b>10:00AM</b>
09F - Resilient Flooring	-	-	-	3/5/2019	1:00PM
10A - Misc. Specialties - Set Aside SBE	2/14/2019	11:00AM	2/18/2019	2/27/2019	1:00PM
10B - Lockers - Set Aside SBE	2/14/2019	11:00AM	2/18/2019	2/27/2019	1:00PM
11A - Gym Equipment	2/14/2019	11:00AM	2/18/2019	2/27/2019	1:00PM
11B - Kitchen Equipment	2/14/2019	11:00AM	2/18/2019	3/5/2019	1:00PM
21A - Fire Protection	2/14/2019	11:00AM	2/18/2019	2/28/2019	1:00PM
22A - Plumbing	2/14/2019	11:00AM	2/18/2019	2/28/2019	1:00PM
23A - HVAC & Controls	2/14/2019	11:00AM	2/18/2019	2/28/2019	1:00PM
26A - Electrical & Fire Alarm	2/14/2019	11:00AM	2/18/2019	2/28/2019	1:00PM
26B - Communications - Set Aside MBE	2/14/2019	11:00AM	2/18/2019	2/28/2019	1:00PM
<b>31A - Sitework &amp; Paving</b>	2/14/2019	11:00AM	2/18/2019	<b>2/28/2019</b>	<b>10:00AM</b>
<b>32A - Site Concrete - Set Aside MBE</b>	2/14/2019	11:00AM	2/18/2019	<b>2/28/2019</b>	<b>10:00AM</b>
<b>32B - Landscape - Set Aside SBE</b>	2/14/2019	11:00AM	2/18/2019	<b>2/28/2019</b>	<b>10:00AM</b>